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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT A – LIST OF ACRONYMS 
 
The following list of acronyms may be used in this contract. 
 
ACWP  Actual Cost of Work Performed 
ADR  Alternative Dispute Resolution 
AFL-CIO American Federation of Labor-Congress of Industrial Organizations 
ALARA  As Low As Reasonably Achievable 
ASME  American Society of Mechanical Engineers 
ANSI  American National Standards Institute 
BCWP  Budgeted Cost of Work Performed 
BCWS  Budgeted Cost of Work Scheduled 
B&R  Budgeting and Reporting 
CD-ROM Compact Disc-Read Only Memory 
CERCLA Comprehensive Environmental Response, Compensation, and Liability Act of 1980 
CFR  Code of Federal Regulations 
CO  Contracting Officer 
COR  Contracting Officer Representative 
CPI  Cost Performance Index 
CPIF  Cost Plus Incentive Fee 
CSPI  Cost and Schedule Performance Index 
DEAR  Department of Energy Acquisition Regulation 
DNFSB  Defense Nuclear Facilities Safety Board 
DOE  U.S. Department of Energy 
DQO  Data Quality Objectives 
ECOLOGY Washington State Department of Ecology 
EMR  Experience Modification Rate 
EPA  U.S. Environmental Protection Agency 
EPCRA  Emergency Planning and Community Right-To-Know Act of 1986 
ERISA  Employee Retirement Income Security Act of 1974 
ES&H  Environment(al), Safety and Health 
ESQ&H  Environment(al), Safety, Quality and Health 
FAR  Federal Acquisition Regulation 
FOCI  Foreign Ownership, Control or Influence 
FY  Fiscal Year 
HCA  Head of the Contracting Activity 
HLW  High-Level Waste 
HUBZone Historically Underutilized Business Zone 
HWMA  Hazardous Waste Management Act 
ICD  Interface Control Document 
ISMS  Integrated Safety Management System 
JOBBS  Job Opportunities Bulletin Board System 
LAW  Low Activity Waste 
LDR  Land Disposal Restrictions 
MEPP  Multiple Employer Pension Plan 
MS  Mail Stop 
MSDS  Material Safety Data Sheet 
MTG  Metric Tons of Glass 
NEPA  National Environmental Policy Act of 1969 
NQA  Nuclear Quality Assurance 
NOC  Notice of Construction 
NOV  Notice of Violation 
NOAV  Notice of Alleged Violation 
NRC  Nuclear Regulatory Commission 
NTE  Not to Exceed 
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OCI  Organizational Conflict of Interest 
ORP  U.S. Department of Energy, Office of River Protection 
OSHA  Occupational, Safety and Health Administration 
PBS  Project Breakdown Structure 
PSD  Prevention of Significant Deterioration 
PAAA  Price Anderson Amendments Act of 1988 
PL  Public Law 
PCB  Polychlorinated biphenyls 
PPA  Pollution Prevention Act of 1990 
ppm  Parts Per Million 
QARD  Quality Assurance Requirements and Description for the Civilian Radioactive Waste 

Management Program 
RCRA  Resource Conservation and Recovery Act of 1976 
RFP  Request for Proposal 
RL  U.S. Department of Energy, Richland Operations Office 
ROD  Record of Decision 
RPP  River Protection Project 
SAS  Safeguards and Security 
SEB  Source Evaluation Board 
SF  Standard Form 
SIC  Standard Industrial Classification 
SPI  Schedule Performance Index 
SRD  Safety Requirements Document 
TBD  To Be Determined 
TIN  Taxpayer Identification Number 
TPA  Hanford Federal Facility Agreement and Consent Order (also known as Tri-Party Agreement) 
TRU  Transuranic (waste) 
TSCA  Toxic Substances Control Act of 1976 
TSR  Technical Safety Requirements 
UCNI  Unclassified Controlled Nuclear Information 
USC  United States Code 
WAC  Washington Administrative Code 
WBS  Work Breakdown Structure 
WDOH  Washington State Department of Health 
WTP  Hanford Tank Waste Treatment and Immobilization Plant 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT B 
 
 
Reserved 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT C 

GOVERNMENT-FURNISHED PROPERTY AND GOVERNMENT-FURNISHED EQUIPMENT 
 
 
Government-Furnished Property and Government-Furnished Equipment as referenced in Section C.9, 
Interface Control Documents. 



WTP Contract  Section J 
Contract No. DE-AC27-01RV14136  Conformed Through Modification No. 216  

 

 
 

J - 5 

SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT D – SMALL BUSINESS SUBCONTRACTING PLAN 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT E – LIST OF APPLICABLE DIRECTIVES (LIST B-DEAR 970.5204.78) 
 

(a) Environmental, safety and health (ES&H) requirements appropriate for work conducted under this 
Contract that have been determined by a DOE approved process to evaluate the work and the 
associated hazards and identify an appropriately tailored set of standards, practices and controls: 
 

DOCUMENT NUMBER DATE TITLE 

  DELETED (M130) 

  DELETED (M166) 

  DELETED (M166) 

  DELETED (M166) 

  DELETED (M166) 

RL/REG-97-04 08/02 
 

DELETED (206) 

RL/REG-97-05 07/19/01 DELETED (206) 

  DELETED (M166) 

RL/REG-98-05 07/01/99 DELETED (206) 

RL/REG-98-06 06/30/99 DELETED (206) 

RL/REG-98-14 06/29/98 DELETED (206) 

RL/REG-99-17 04/25/01 DELETED (206) 

RL/REG 2000-03 05/04/01 DELETED (206) 

DOE O 420.1B, CRD 12/22/05 Facility Safety  (Partial Implementation per CCNs 168377 

(ORP 07-WTP-306) and 170076)  (M133) to include 
Office of Environmental Interim Policy, “Code of Record 

for Nuclear Facilities” dated September 3, 2009. (M170) 

(M175) 

DOE O 470.2B, CRD 10/31/02  Independent and Performance Assurance Program 

(M175) 
 

 

(b) Additional Directives applicable to this Contract.  The directive(s) or applicable section(s) of the 
directive(s) are applied as specified in other Sections of this Contract. 
 

DOCUMENT 

NUMBER 

DATE TITLE CROSS REFERENCE 

06-AMD-050 
(CCN 144548)  

08/28/06  Office of Environmental 
Management Interim 
Guidance, “Safety Integration 
into Early Phases of 
Environmental Management 

Facility Design.” (M084) 

The letter is effective 
regardless of comment above 

at (b) (M175) 

DOE/RL-88-21 10/01/96 
12/21/99 

Double-Shell Tank Unit Permit 
Application 

Contract Clause C.6, Standard 
7(e)(4)(vi)(B) & Contract 
Clause C.8, Specification 7, 
7.2.1.4 and 7.2.2.1; 
Specification 8, 8.2.1.4 and 

8.2.2.1 (M175) 

DOE/EM-0093 12/96 Waste Acceptance Product 
Specifications for Vitrified High 
Level Waste Forms (WAPS) 

Revision 2 (M114) 

Contract Clause C.8, 
Specification 1, 1.2.1.4 and 

1.2.2.1.1 (M175) 

DOE/RL-94-02 06/2010 Hanford Emergency Contract Clause C.6, Standard 
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DOCUMENT 

NUMBER 

DATE TITLE CROSS REFERENCE 

Management Plan (Revision 4, 

June 2010) (A197) 

4(j) and Standard 7(e)(1) Table 

S7-1 (M175) Refer to Note 5 

(A197) 

DOE M 140.1-
1B, CRD 

03/30/01 Interface with Defense Nuclear 
Facilities Safety Board. 

Contract Clause C.4 (d) 

(M175) 

DOE O 142.3A, 
CRD  

10/14/10 
 

Unclassified Foreign Visits and 
Assignments Program. 

(M047) (M124) (204)  

The order is effective 
regardless of comment above 

at (b) (M175) 

DOE O 205.1A, 
CRD  

12/4/06 DELETED (M194)  

DOE M 205.1-2  DELETED (M175)  

DOE M 205.1-5, 
CRD 

 DELETED (M194)  

DOE M 205.1-6, 
CRD 

 DELETED (M194)  

DOE M 205.1-7, 
CRD 

 DELETED (M194)  

DOE M 205.1-8, 
CRD 

 DELETED (M194)  

DOE O 210.2, 
CRD  

06/16/06 DOE Corporate Operating 

Experience Program (M077)  
Contract Clause H.49 (M175) 

DOE O 221.1A, 
CRD 

04/19/08 
Reporting Fraud, Waste, and 
Abuse to the Office of 

Inspector General. (M133)  

Refer to Note 3 (M175) 

DOE O 221.2A, 
CRD 

02/25/08 
Cooperation with the Office of 

Inspector General. (M133) 
Refer to Note 3 (M175) 

 
DOE O 226.1A, 
CRD  

 
7/31/07  

Implementation of Department 
of Energy Oversight Policy 

(M069) (M108) 

Contract Clause H.46 (M175) 

DOE O 231.1A  08/19/03  Environment, Safety, and 

Health Reporting (M033)  

Contract Clause C.6, Standard 

1(d)(5) and (6) (M175) 

DOE M 231.1-
1A, Change 2, 
CRD  

 
06/12/07 
 

Environment, Safety and 
Health Reporting Manual 

(M175)  

Contract Clause C.6, Standard 
1(d)(6) and Standard 7(e)(1) 

Table S7-1 (M175) 

DOE M 231.1-2, 
CRD  

8/19/03  Occurrence Reporting and 
Processing of Operations 

Information (M057) 

Contract Clause C.6, Standard 

1(d)(5) and (6) (M175) 

SCRD M 231.1-
2  

7/24/06  Occurrence Reporting and 
Processing of Operations 

Information Revision1  (M057) 

(06-AMD-043) (M068) 

Contract Clause C.6, Standard 

1(d)(5) & (6) (M175) 

HFID 232-1B 09/08/99 Notification and Reporting of 
Operations Information 

Contract Clause C.6, Standard 
4(j) and Contract Clause 

H.24(c) (M175) 

DOE N 234.1, 
CRD 

02/27/08 
Reporting of Radioactive 

Sealed Sources (M130) 
 

The notice is effective 
regardless of comment above 

at (b) (M175) 

DOE O 241.1, 
CRD 

08/17/98 Scientific and Technical 
Information Management  

Contract Clause G.8(c) (M175) 

DOE/RW-0333P 
10/01/08 
 

Quality Assurance 
Requirements and Description 
for the Civilian Radioactive 

Contract Clause C.6, Standard 
2(a)(2)(v), Standard 5(d), and 
Standard 7(e)(3)(ii)(A) and 
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DOCUMENT 

NUMBER 

DATE TITLE CROSS REFERENCE 

Waste Management Program 

(QARD) – Revision 20 (M099) 

(M134) 

Contract Clause C.8, 
Specification 1, 1.2.1.7, 

1.2.2.1.1, and 1.3 (M175) 

DOE O 350.1, 
Chg 3, CRD 

02/23/10 Contractor Human Resource 

Management Program (M171) 

(M175) 

Contract Clause H.37 (M175) 

DOE/RW-0351 5/31/07 
 

Waste Acceptance System 
Requirements Document 

(WASRD) - Revision 5 (M114) 

Contract Clause C.6, Standard 
2(a)(3)(vii)(E) and Standard 
6(c)(2) and Contract Clause 
C.8, Specification 1, 1.2.1.3 

and 1.2.2.1.1 (M175) 

DOE O 413.3A, 
CRD  

07/28/06  Program and Project 
Management for the 
Acquisition of Capital Assets 

(M055) (M076) 

Contract Clause C.6, Standard 
1, opening paragraph, (a), 

(b)(3) and (c)(1) (M175) 

DOE M 413.3-1 03/28/03 Project Management for the 
Acquisition of Capital Assets 

(M055) Applicable to Standard 

5 only (A164).  

Contract Clause C.6, Standard 

5(a)(6) and (k) (M175) 

DOE O 414.1C, 
CRD   

04/16/10  Quality Assurance (M066) Contract Clause C.6, Standard 
7(e)(3)(i) & (iv) (M175) 

DOE O 422.1, 
CRD 

06/29/10 Conduct of Operations (207) The notice is effective 
regardless of comment above 
at (b).  Contractor shall 
implement consistent with 
CCN 229138. 

DOE O 425.1D, 
CRD   

04/16/10  Verification of Readiness to 
Start Up or Restart Nuclear 
Facilities (M033) (A190) 

Contract Clause C.6, Standard 
5(a)(5), (c)(6), (e)(2), (f), and 
(g) (M175) 

DOE O 435.1, 
Chg 1, CRD   

08/28/01 
 

Radioactive Waste 
Management.  

Implementation of this DOE 
CRD using the graded 
approach; approved by 04-
WEC-004; CCN 081173 
satisfies the comment above at 
(b). (M130) (M175) 

DOE M 435.1-1 07/09/99 Radioactive Waste 
Management Manual  

Contract Clause C.8, 
Specification 2, 2.2.1.13, 
2.2.2.23, & 2.4 (M175) 

DOE M 441.1-1, 
CRD 

03/07/08 Nuclear Material Packaging  The manual is effective 
regardless of comment above 
at (b) (M130) (M175) 

DOE O 442.1A 
& Supplemented 
Rev. 1, CRD  

06/06/01 Department of Energy 
Employee Concerns Program 
(A029)  

The order is effective 
regardless of comment above 
at (b) (M175) 

DOE M 442.1-1, 
CRD  

11/16/06 Differing Professional Opinions 
Manual for Technical Issues 
Involving Environment, Safety 
and Health  (M095) 

The manual is effective 
regardless of comment above 
at (b) (M175) 

DOE M 450.4-1, 
CRD  

11/01/06 Integrated Safety Management 
System Manual. 
 

Attachment 1 to Contract 
Modification M097 – 
Contractor Requirements 
Document (M097) (M175) 
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DOCUMENT 

NUMBER 

DATE TITLE CROSS REFERENCE 

DOE M 470.4-1, 
CRD  
 

08/26/05 Safeguards and Security 
Program Planning and 
Management (M136) (M171) 

Refer to Note 1 (M175) 

DOE M 470.4-
2A, CRD 

07/23/09 Physical Protection  Contractor shall implement 
consistent with 08-ESQ-116 
(CCN 181839) and confirmed 
by CCN – 208288) (A164) 
(M175) 

DOE M 470.4-
4A 

01/16/09 Information Security Manual 
(M145)  

Refer to Note 2 (M175) 

DOE O 471.3, 
CRD  

4/9/03  Identifying and Protecting 
Official Use Only Information  
(M087)  

Contract Clause H.50 (M175) 

DOE M 471.3-1, 
CRD  

4/9/03  Manual for Identifying and 
Protecting Official Use Only 
Information (M087)  

Contract Clause H.50 (M175) 

DOE O 475.1, 
CRD  

12/10/04  Counterintelligence Program 
(M071)  

Contract Clause C.6, Standard 
8(c) (M175) 

DOE/RW-0511, 
Volume I, Rev. 3  

01/2007 
 

Integrated Interface Control 
Document (IICD), High-Level 
Radioactive Waste and U.S. 
Department of Energy and 
Naval Spent Nuclear Fuel to 
the Civilian Radioactive Waste 
Management System (M114) 

Contract Clause C.8, 
Specification 1, 1.2.1.10 and 
1.2.2.1.1 (M175) 

DOE O 551.1C, 
CRD  

06/24/08 Official Foreign Travel. Refer 
to Note 4. (M141) (M175) 

Contract Clause I.109 (M175) 

DOE-HDBK-
1092-2004, 
Appendix A 

12/2004 DOE Electrical Safety 
Handbook. Refer to Note 6 
(209) 

The order is effective 
regardless of comment above 
at (b). 

RL/REG-2000-
04  

07/03  Industrial Health and Safety 
Oversight Plan (M033) 

Contract Clause C.6, Standard 
4(j) and Standard 7(e)(1)(ii) 
(M175) 

DOE/ORP-2000-
06 

 Deleted through Contract 
Modification M082 (M175) 

 

DOE STD 3009 1994 Preparation Guide for DOE 
Nonreactor Nuclear Facility 
Safety Analysis Reports 
(Change Notice 3, March 
2006)  (A029) (M152) 

Contract Clause C.6, Standard 
9, Table S9-1 (M175) 

DOE O 
5480.20A, 
Change 1, CRD 

07/12/01 Personnel Selection, 
Qualification, and Training 
requirements for DOE Nuclear 
Facilities (M152) 

Contract Clause C.3(f)(6) and 
Contract Clause C.6, Standard 
5(j)(viii) (M175) 

SCSP   5/9/06  Richland Regional Office Site 
Counterintelligence Support 
Plan Hanford Site - Bechtel 
National, Inc. (M071) 

Contract Clause C.6, Standard 
8(c) (M175) 

 
Notes:  

1. Implementation of DOE M 470.4-1, CRD includes the following Sections: 

 Section A, Safeguards and Security Program Planning and Management 

 Section F, Performance Assurance Program 
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 Section G, Survey, Review, and Self-Assessment Programs 

 Section I, Facility Clearances and Registration of Safeguards and Security Activities 

 Section J, Safeguards and Security Training Program 

 Section K, Safeguards and Security Awareness Program 

 Section N, Incidents of Security Concern 

Please refer to CCN 182640 for detailed information on the implementation of each section. 

2. Contractor scope of DOE M 470.4-4A is limited to the OPSEC requirements listed in ORP Letter 08-ESQ-318 

(CCN 192555) which states that the following actions are required: 

 Appoint an OPSEC Representative; 

 Ensure the OPSEC Representative attend Hanford OPSEC Working Group meetings on a quarterly 

basis; 

 Obtain OPSEC/Security Awareness Posters from Project Hanford Management Contracts Safeguards 

and Security Awareness Manager and ensure they are posted in BNI working areas; and 

 Annually conduct three OPSEC Reviews/Assessments of BNI work areas. 

3. The Contractor shall implement DOE O 221.1, CRD and DOE O 221.2, CRD into all new subcontract awards 
beginning January 1, 2003, except for those acquisitions for commercial items and for any new acquisition awards 
under $100,000.  DOE O 221.1A, DOE and DOE O 221.2A, CRD shall be implemented into all new subcontract 
awards beginning October 01, 2008, using the same criteria.  Flow down of the requirements of these DOE Order 
CRDs to Subcontractors using these criteria meets the intent of ensuring compliance with the DOE Order CRD 
requirements. 

4. This Order included by Modification No. A029 and deemed to be the “subsequent version of the order in effect at 

the time of award” per DEAR 952.247-70. 

5. The Contractor shall implement Rev. 4 (June 2010) of DOE/RL-94-02 over a period of one year as described in 

CCNs 207914 and 227444 (10-WTP-291). 

6. Implementation of DOE-HDBK-1092-2004, Appendix A, shall be consistent with CCN 229141. 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT F – KEY PERSONNEL                                           
 

Name Position   (M110) (M130) (M133) (M147) 

(M152) (A164) (206) (208) 
  
Frank Russo Project Director 
Richard (Rick) Bradford Deputy Project Director / Project Manager 

William (Bill) Gay III Assistant Project Director (Quality & Safety 
& Plant Operations) 

Joseph St. Julian Area Project Manager (High-Level Waste) 
Rayford L. Patterson Area  Project Manager (Pretreatment) 
William T. Clements Area  Project Manager (Low Activity 

Waste/Balance of Facilities/Analytical 
Laboratory) 

Donna Busche E&NS Manager 
Linda M. Weir Quality and Performance Assurance 

Manager 
Dennis Hayes   Plant Operations Manager  
Thomas M. Patterson Manager of Engineering  
Tyrone Troutman, Jr. Manager of Construction  
Sandra Sawyer Assistant Project Director (Business 

Services) 
Scott S. Crawford Prime Contracts Manager 
Mark Watts Manager, Procurement and Subcontracts 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT G – PERFORMANCE GUARANTEE AGREEMENT 

 

 

 For value received, and in consideration of: and in order to induce the United States (the 

Government) to enter into Contract DE-AC27-01RV14136 for the design, construct, and commission of 

the Waste Treatment and Immobilization Plant (WTP) to treat and immobilize Hanford tank waste 

(Contract dated, December 11, 2000), by and between the Government and Bechtel National, Inc. 

(Contractor), the undersigned, Bechtel National, Inc.(Guarantor), a corporation incorporated in the State of 

Nevada with its principle place of business at 45 Fremont Street, San Francisco, CA 94105, hereby 

unconditionally guarantees to the Government (a) the full and prompt payment and performance of all 

obligations, accrued and executory, which Contractor presently or hereafter may have to the Government 

under the Contract, and (b) the full and prompt payment and performance by Contractor of all obligations 

and liabilities of Contractor to the Government, fixed or contingent, due or to become due, direct or 

indirect, now existing or hereafter and howsoever arising or incurred under the Contract, and Guarantor 

further agrees to indemnify the Government against any losses the Government may sustain and 

expenses it may incur as a result of the enforcement or attempted enforcement by the Government of any 

of its rights and remedies under the Contract, in the event of a default by Contractor hereunder, and/or as 

a result of the enforcement or attempted enforcement by the Government of any of its rights against 

Guarantor hereunder. 

 

 Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that 

Contractor shall have the full right, without any notice to or consent from Guarantor, to make any and all 

modifications or amendments to the Contract without affecting, impairing, or discharging, in a whole or in 

part, the liability of Guarantor hereunder. 

 

 Guarantor hereby expressly waives all defenses which might constitute a legal or equitable 

discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement shall be valid 

and unconditionally binding upon Guarantor regardless of (i) the reorganization, merger, or consolidation 

of Contractor into or with another entity, corporate or otherwise, or the liquidation or dissolution of 

Contractor, or the sale or other disposition of all or substantially all of the capital stock, business or assets 

of Contractor to any other person or party, or (ii) the institution of any bankruptcy, reorganization, 

insolvency, debt agreement, or receivership proceedings by or against Contractor, or adjudication of 

Contractor as a bankrupt, or (iii) the assertion by the Government against the Contractor of any of the 

Governments rights and remedies provided for under the Contract, including any modifications or 

amendments thereto, or under any other document(s) or instrument(s) executed by Contractor, or existing 

in the Government’s favor in law, equity, or bankruptcy. 

 

 Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be 

continuing, absolute, primary, and direct, and that the Government shall not be required to pursue any 

right or remedy it may have against Contractor or other Guarantors under the Contract, or any 

modifications or amendments thereto, or any other document(s) or instrument(s) executed by Contractor, 

or otherwise.  Guarantor affirms that the Government shall not be required to first commence any action 

or obtain any judgment against Contractor before enforcing this Performance Guarantee Agreement 

against Guarantor, and that Guarantor will, upon demand, pay the Government any amount, the payment 

of which is guaranteed hereunder and the payment of which by Contractor is in default under the 

Contractor or under any other document(s) or instrument(s) executed by Contractor as aforesaid, and that 

Guarantor will, upon demand, perform all other obligations of Contractor, the performance of which by 

Contractor is guaranteed hereunder. 
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 Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be 

unconditionally binding upon any successor(s) to its interests regardless of (i) the reorganization, merger, 

or consolidation of Guarantor into or with another entity, corporate or otherwise, or the liquidation or 

dissolution of Guarantor, or the sale or other disposition of all or substantially all of the capital stock, 

business, or assets of Guarantor to any other person or party, or (ii) the institution of any bankruptcy, 

reorganization, insolvency, debt agreement, or receivership proceedings by or against Guarantor, or 

adjudication of Guarantor as a bankrupt. 

 

 Guarantor further warrants and represents to the Government that the execution and delivery of this 

Performance Guarantee Agreement is not in contravention of Guarantor’s Articles of Organization, 

Charter, bylaws, and applicable law; that the execution and delivery of this Performance Guarantee 

Agreement, and the performance thereof, has been duly authorized by the Guarantor’s Board of Directors, 

Trustees, or any other management board which is required to participate in such decisions; and that the 

execution, delivery, and performance of this Performance Guarantee Agreement will not result in a breach 

of, or constitute a default under, any loan agreement, indenture, or contract to which Guarantor is a party 

or by or under which it is bound. 

 

 No express or implied provision, warranty, representation or term of this Performance Guarantee 

Agreement is intended, or is to be construed, to confer upon any third person(s) any rights or remedies 

whatsoever, except as expressly provided in this Performance Guarantee Agreement. 

 

 In witness thereof, Guarantor has caused this Performance Guarantee Agreement to be executed 

by its duly authorized officer, and its corporate seal to be affixed hereto on. 

 

BECHTEL NATIONAL, INC. 

 

 

Original Signed By  

T. F. Hash, President 

   

  GUARANTEE AGREEMENT ON 

BEHALF OF GUARANTOR 

 

 

 

 

I, D.W. Price, certify that I am the Assistant Secretary of the corporation named as Guarantor herein; that 

T.F. Hash who signed this certificate on behalf of the Guarantor, was then President of said corporation; 

that said certificate was duly signed for and in behalf of said corporation, and is within the scope of its 

corporate powers; that I have caused the corporate seal to be affixed hereto. 

 

 

 

Original Signed By    

D. W. Price, Assistant Secretary 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT H 

TANK FARM CONTRACTOR STAFF AND SUBCONTRACTORS EMPLOYED ON THE WTP PROJECT 
 
 

 

Staffing 
 
The Tank Farm Contractor hired a total of 183 staff from BNFL Inc. and Bechtel National Inc. that were 
previously supporting the Waste Treatment and Immobilization Plant (WTP) activities; approximately 
138 are currently identified as available for transition to the WTP Contractor.  Discipline and experience 
are as follows: 
 

INTERIM DESIGN CONTRACTOR EMPLOYEES EXPERIENCE  

SUMMARY AS OF 8/30/00 

    AVERAGE 

 SENIOR JUNIOR YEARS YEARS 

DISCIPLINE LEVEL LEVEL (1-5 Years) EXPERIENCE EXPERIENCE 

Engineers:     

Managers 2 0 18-30 18 

Process Engineers 9 2 1-33 16 

Civil/Structural 7 1 1-35 23 

Mechanical 17 5 1-33 18 

HVAC 21 0 7-35 25 

Elect, I&C 18 0 9-39 24 

Architectural 2 1 1-21 13 

Construction Engineering 1 0 9 9 

Quality Assurance 2 0 25-30 28 

Layout/Design 2 0 18-35 27 

     

Subtotal 81 9   

     

Designers:     

Civil/Structural 3 1 4-36 21 

Mechanical 19 2 3-34 21 

HVAC 5 0 7-20 16 

Piping 5 0 10-25 22 

Elect, I&C 2 0 14-35 23 

Layout 9 2 2-15 7 

     

Subtotal 43 5   

     

     

Total 124 14   

     

Total Interim Design 138    
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Subcontracts 
 
The Tank Farm Contractor placed subcontracts with 27 firms; providing about 260 total staff supporting 
the design, science and technology, and ongoing operations roles.  Most of the staff augmentation 
contracts will be available for transition to the WTP Contractor.  Summary of contracts, scope, and 
numbers of staff identified includes: 
 

Subcontractor Current Scope Number of Staff 

Associated Western Universities Summer Interns 5 

EnergX Staff Augmentation 2 

ESG (ESG Technical Services) Staff Augmentation 3 

Enabling Technology Staff Augmentation 1 

Fircroft Staff Augmentation 51 

Global Environmental Staff Augmentation 1 

GTS-Duratek Staff Augmentation 19 

Individual Consultants (7 each) 
Doug Campbell 
Gary Dukelow 
Mike Fox 
Bruce Hensley 
William Roe 
Gene Schroeder 
John Deichman 

Staff Augmentation 7 

Kelly Temporary Services Staff Augmentation 31 

LATA (Los Alamos Technical 
Associates) 

Staff Augmentation 8 

Manpower Staff Augmentation 3 

MCE (Mid-Columbia Engineering) Staff Augmentation 7 

MH Chew Staff Augmentation 2 

Noramtec Staff Augmentation 30 

Onsite Engineering Staff Augmentation 15 

Project Time & Cost Staff Augmentation 3 

SAIC (Science Applications 
International Corp.) 

Staff Augmentation- 
safety, permitting, 
and design 

44 

Scientech Staff Augmentation 2 

SCM Staff Augmentation 8 

TRI (Technical Resources 
International) 

Staff Augmentation 13 

Vista Engineering Staff Augmentation 5 
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Science and Technology Support 
 
The Tank Farm Contractor will have established work orders with Savannah River Technology Center 
(SRTC), GTS-Duratek (including the Vitreous State Laboratory (VSL) at Catholic University), Pacific 
Northwest National Laboratory, and IBC, Inc. for significant Science and Technology (S&T) support to the 
WTP Project in the following areas: 
 
 

S&T Provider Scope 

SRTC Chemical and radiochemical separations, waste form qualification 

PNNL Chemical and radiochemical separations, waste form qualification 

GTS-D Pilot melter testing, melter testing, and glass development 

IBC, Inc. Ion exchange media development and testing 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT I – FUNDING PROFILE 
 

Fiscal Year (FY) Budget Authority ($1M)* 

2001     $ 348** 

2002     $ 671** 

2003     $ 676** 

2004     $ 682** 

2005     $ 695** 

2006     $ 487** 

2007     $ 614** 

2008     $ 741** 

2009 $ 690 

2010 $ 690 

2011 $ 740 

2012 $ 840 

2013 $ 970 

2014 $ 890 

2015 $ 790 

2016 $ 600 

2017 $ 380 

2018 $ 355 

2019 $ 240 

2020 $63 

 
*Includes Contractor Fee 
** Actual Funding Amounts As of Modification No. A143 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT J 

ADVANCE UNDERSTANDING ON COSTS 
 

1. Allowable costs for WTP project-specific travel and relocation shall be in accordance with the 

Bechtel Systems & Infrastructure, Inc. (BSII) policy dated January 1, 2010 (Revision 15), effective 

January 1, 2010 (A164), submitted under BNI letter CCN 210586 dated December 30, 2009 

(A164).  However, payments made under 2.7 d) [previously 3.7 d) under Revision 3] and 3.17 c) 

therein for tax assistance “gross up” shall be an unallowable cost prior to July 29, 2002, and an 

allowable cost thereafter. (M134) 

 
 

2.       Allowable costs for WTP project-specific  BNI employee permanent assignment compensation 
benefit shall be in accordance with the  BNI Project Assignment Incentive (PAI), Revision  10 
(dated February 2008), effective April 01, 2008.   

 
Historical Notes: 

 The tax assistance portion "gross-up" of the PAI, in effect until February 26, 2007, shall 
be an unallowable cost.  This “gross up” was eliminated with the issuance of PAI, 
Revision 9. 

 The minimum 150-mile limit for recruited college students from Washington State 
University (Pullman Campus only) and Eastern Washington University (Cheney campus 
only) is waived and PAI payments for such eligible recruited employees shall be 
allowable, subject to other allowability tests required under the contract, until April 01, 

2008, at which time the limit was eliminated with PAI, Revision 10. (M126) 
 

3. During 2001, BNI implemented an internal Six Sigma Program to provide a clear means of work 
process measurement and continuous process improvement that is expected to result in a net 
overall reduction in incurred costs under the Contract.  Costs to implement the BNI Six Sigma 
Program are considered allowable costs under the Contract, subject to other required tests of 
allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy 
Acquisition Regulation. 

 

4. Costs to implement the BNI Sharing For Success Program to enhance craft productivity and 
reduce overall project costs are considered allowable costs under the Contract, subject to other 
required tests of allowability under the Contract, the Federal Acquisition Regulation, and the 
Department of Energy Acquisition Regulation. 

 

5. Effective from the date of Contract award, facilities capital cost of money shall be an allowable 
cost under the Contract, provided the criteria for allowability in FAR 31.205-10 are met. 

 

6. Costs to implement the BNI Employee Recognition Program to support individual and team 
accomplishments and encourage the achievement of Project goals are considered allowable 
costs under the Contract, subject to other required tests of allowability under the Contract, the 
Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation. 

 

7. Costs incurred in connection with hedging contracts entered into in connection with foreign 
currency purchases, including but not limited to the purchase cost, rollover costs to adjust a 
hedging contract to a new date in the event the payment date is delayed, and closure costs in the 
event a procurement is canceled, are considered allowable costs under the Contract, subject to 
other required tests of allowability under the Contract, the Federal Acquisition Regulation, and the 
Department of Energy Acquisition Regulation. 

 

8. Costs to implement the BNI Vanpool Program to encourage project craft and nonmanual 
vanpooling are considered allowable costs under the Contract, subject to other required tests of 
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allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy 
Acquisition Regulation. 

 

9. Costs incurred in connection with the Washington State Retrospective Rating Program connected 
with Workers Compensation, including but not limited to surcharges, are considered allowable 
costs under the Contract, subject to other required tests of allowability under the Contract, the 
Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation. 

 

10. Multi-Employer Pension Plan (MEPP) (M152) 
 

 
a. The costs and expenses of the Contractor’s participation in the Multi Employer Pension 

Plan (MEPP) are allowable contract costs to the same extent as those costs are allowable 
under Contract No. DE-AC06-96RL13200 (Fluor) through August 23, 2009, and Contract 

No. DE-AC06-09RL14728 (MSA) thereafter (206). 

b. In the event that the Contractor withdraws from the MEPP, in accordance with the terms 
of the MEPP, the Contractor’s withdrawal liability, if any, shall be an allowable cost of the 
Contract subject to availability of funds under the contract.  

c. In the event that the MEPP is overfunded at the time of the Contractor’s withdrawal and 
the Contractor does not receive a cash disbursement of its share of such overfunding, 
ORP hereby waives the Contractor’s obligations, if any, under FAR 52.215-15(b) to make 
payments to DOE, or otherwise adjust the Contractor’s allowable costs, with respect to 
any amounts otherwise assessed in accordance with CAS 413-50(c)(12).  

d. In the event that the Contractor becomes the last sponsoring employer of the MEPP, the 
Parties shall modify this agreement to address appropriate termination provisions and 
funding requirements.  

e. This Advance Understanding shall be revised from time to time to incorporate any 
changes in the those policies, practices, and procedures the related costs and expenses 
related to the MEPP. 

11. The following Pending Items and Trends are incorporated by reference in Modification A029. 

 

Case 

No. 

 

Title 

 Issued to ORP 

4  PI-24590-01-00065 Additional Security Badging Requirements 

18  PI-24590-01-00093 Model Recovery, Maintainability, and RAMI Development 

6  PI-24590-01-00099 Construction Emergency Response Plan (Addendum for FH site 
emergency preparedness program) 

21  PI-24590-01-00112 Addition of C2 Filtration (HEPA) to Pretreatment, LAW and 
HLW Facilities 

 PI-24590-01-00117 Commissioning Maintenance Requirements 

17  PI-24590-01-00118 Plant Operator Qualification & Training Facility 

 PI-24590-01-00119 Commissioning Materials & Vendor Support  

 PI-24590-01-00120 Commissioning Testing and Operations Requirements 

 PI-24590-01-00121 Risk Assessment and Reporting 

19  PI-24590-01-00122 Analytical Laboratory and Temporary Laboratory Facilities 

 PI-24590-01-00131 Hazards/Accident Analysis Post PSAR Submittal  

 PI-24590-01-00133 Commissioning Procedure Writers  

 PI-24590-01-00135 QC Support to Commissioning 

 PI-24590-01-00136 Commissioning Training  

 PI-24590-01-00138 Environmental Interface  

 PI-24590-01-00140 Operation Authorization Request (OAR) Development and 
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Case 

No. 

 

Title 

Authorization Basis Maintenance 

 PI-24590-01-00142 Compliance with ISMS DEAR Clause, Safeguards and Security 

 PI-24590-01-00143 Pilot Scale Facility 

10  PI-24590-01-00147 Pulsed Jet Mixer Testing  

16  PI-24590-01-00150 LAW Canister Level Control 

 PI-24590-01-00153 A1-Incomplete WTP Conceptual Design – NOC & Sanitary 
Sewer 

 PI-24590-01-00153 A2 – Incomplete WTP Conceptual Design – SAP & CAR 

 PI-24590-01-00153 B – Incomplete R&T WTP Conceptual Design work (5 Pis) 

19  PI-24590-01-00154 HLW Melter Cell Reconfiguration Due to LAB Reconfiguration  

13  PI-24590-01-00165 Vitrification, Rheology & Regulatory Analysis for the Rework of 
AZ-102 (Envelope B) 

2  PI-24590-01-00170 LAW Annex Modifications 

23  PI-24590-01-00181 Operations & Maintenance C3 Area Temperatures 

23  PI-24590-01-00194 Study Associated with C3 Temperatures 

 PI-24590-01-00197 Technical Integration Baseline Development Team 

 PI-24590-01-00201 LAW Throughput Increase to 45 MTG  

 PI-24590-01-00246 ES&H Fire Protection Support Program 

27  PI-24590-01-00278 Change in LAW Concrete and Structural Steel Quality Class  

 PI-24590-01-00309 Revised Scale-Up Ion Exchange Resin Quantities 

 PI-24590-01-00311 Radiological Safety Support 

3  PI-24590-02-00335 LAW Bubbler Failures Below the Melt Line 

  

 2001 Approved Trends 

1  PI-24590-01-00173 Detailed Study & Process Plan for Resolving Mercury Issues in 
Waste Feed 

14  PI-24590-01-00174 Maximum Achievable Control Technology 

14  PI-24590-01-00316 Mercury mitigation for LAW Melter & Offgas 

14  PI-24590-01-00327 Incorporate Activated Carbon Column in HLW Melter Offgas 

 PI-24590-01-00143 PT Integrated Pilot Facility – Infrastructure & Testing IX 
Processes 

  

 2002 Approved Trends 

12  PI-24590-02-00341 Radiological Monitoring Standards Change from ANSI-N13.1-
1969 to 1999 

7  PI-24590-02-00356 Critical Decision 3 – Extended Independent Review 

22  PI-24590-02-00358  Steam Reformer Technology Demonstration Acquisition 

20  PI-24590-02-00382 Evaluate and Test CS & TC Exchange Resins 

15  PI-24590-02-00395  DOE Order 420.1 Fire Safety Impact Assessment Study 

 PI-24590-02-00396  Melt Pool Corrosion of LAW Bubblers (Part 2)  

 PI-24590-02-00398  Evaluation of Seismic Safety DOE 420.1 Impact 

 PI-24590-02-00405 LAB – Cost Reductions 

 PI-24590-02-00415  Initial Testing of Steam Reforming Waste Product 

 PI-24590-02-00431  DWPA Phased Approach        

 PI-24590-02-00447 Pour Tunnel Catch Tank   

 PI-24590-02-00453  Increase Pour Cave Cooling 

 PI-24590-02-00508  Sales and Use Tax 

25  PI-24590-02-00516 Regulatory Compliance Matrix 

 PI-24590-02-00539  Lab Rad Effluent Line 

 PI-24590-02-00550 Develop Implementation Plan & Start Testing of Alt. Resins 

 PI-24590-02-00581 Mixing Tests and Computational Fluid Dynamic Modeling by 
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Case 

No. 

 

Title 

R&T for PT and HLW 

 PI-24590-02-00586 Delete BOF Encapsulation Facility from WTP 

 PI-24590-02-00587 Modify BOF Spent Melter Staging Facility 

 PI-24590-02-00589 Eliminate BOF Melter Assembly Building 

 PI-24590-02-00590 Delete BOF Central Waste Storage Facility 

 PI-24590-02-00591 Eliminate BOF Administration Building from WTP Site 

 PI-24590-02-00601 Modification to HLW Melter Cave Support Handling System 
Shielding/Containment and Decontamination 

 PI-24590-02-00635  Mercury – Sulfur Impregnation Carbon Tests  

 PI-24590-02-00637  Mercury R&T Studies  

 PI-24590-02-00665 Replace Welded Sealing of LAW Containers with Mechanical 
Sealing 

 PI-24590-02-00666  Eliminate Tc Ion Exchange System  (pending approval) 

 PI-24590-02-00688  Stage 1 Cs Alternative Resin Testing  

 PI-24590-02-00700  Develop Estimate for Implementing DOE Order 435.1 

 PI-24590-02-00706 2 + 2 Melter Option  

 PI-24590-02-00723 Commissioning and Training Cost Savings Initiatives 

 PI-24590-02-00725 Schedule Impact of Cumulative Changes 

 PI-24590-02-00728 Alternate Cesium Ion Exchange Resin Testing:  Stages II & III 

 PI-24590-02-00742  Develop Supplemental EIS Data Package 

 PI-24590-02-00744 Include Battelle R&T Sample Residue Handling & Disposal  

 PI-24590-02-00754 Foreign Travel Coordinator DEAR 952-247-70 

 PI-24590-02-00758 Replace Uniform Building Code with International Building Code 
for Fire Proofing Design 

 PI-24590-02-00779 Trend Implementation Variance vs. Approved ROM  

 PI-24590-02-00782 R&T Testing of Ion Exchange Pressure Drop Issue 

 
All items above may have subsequent update revisions, interpretations, or other clarifications that are 
agreed to by letter.  Such updates shall be deemed to be incorporated by reference where stated. 
 
12. The Contractor’s Employee Referral Bonus Program is an allowable cost for a period of  two 

years, from March 26, 2007 to March 25, 2009, with a not-to-exceed total cost of $150,000.  The 
policies establishing the program, and the applicable time periods are: 

 Program as contained in contractor letter, CNN 146882, dated March 13, 2007, applies to the 
period March 26, 2007 through March 25, 2008. 

 Program as contained in contractor letter CCN 162480, dated April 1, 2008, applies to the 

period March 26, 2008 through March 25, 2009. (M086, M123) 
 
13. The following requirements are incorporated into and made a part of this contract.  Not-To-

Exceed amounts for these items have been authorized.  The items listed in Table 13-A were 

definitized by Modification No. A143. (M101) (M130) (M136) (A143) (M155)  
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13-A. Not-To-Exceeds Definitized by Modification No. A143 (M155) 

DOCUMENT ID. TITLE 

TN 24590-03-01341 Seismic Attenuation Study to Support ORP (M101) 

TN 24590-03-01071 
Maximum Achievable Control Technology/ Destructive and Removal Efficiency 

Testing (M101) 

TN 24590-03-01318 Supplemental LAW Treatment Study (M101) 

TN 24590-03-01317 QA Testing of HEPA Filters at DOE Filter Test Facility (FTF) (M101) 

TN 24590-03-01482 Earned Value Management System (EVMS) Criteria Crosswalk (M101) 

TN 24590-03-01315 PTF Black Cell Access Trend (M101) 

TN 24590-03-01213 Concentrate Receipt Vessels (CRV) Deletion (M102) 

TN 24590-05-01906 PNNL Seismic Borehole Drilling Support (M102) 

TN 24590-06-01930 Technical Feasibility Study of WTP Startup Sequencing (M098) (M130) 

TN 24590-06-02430 Perform Impact Assessment of Borehole Data (M098) (M130) 

BCP-24590-06-03419 
Implementation of ASME NQA-1 2000 and QARD Revision 18 for performance 

by BNI subcontractor Duratek, Inc. (M135) 

ORP 08-AMD-213 
(10/06/08) 

(CCN 187713) 

TN 24590-06-03628  

DOE ORP Direction to Cancel the Temporary Low Activity Waste (LAW) Melter 

Assembly Building Procurement (M141) 

 

13-B. Not-To-Exceeds Not Included in Modification No. A143 Definitization (M155) 

DOCUMENT ID. TITLE DEFINITIZATION MODIFICATION NO. 

BCP-24590-06-
02279 

Expansion of DWP Requirements (permit 

Modifications) (M122) (M130) 
A193 

ORP 08-NSD-011 
(05/20/08) (CCN 
179512) 
 
TN 24590-06-
03487 

ORP Direction to Implement New Preliminary 
Safety Analysis Report (PSAR) Updates  

(M136) 
A164 

ORP 08-NSD-057 
(10/09/08) 
(CCN 188218) 
 
TN 24590-06-
03752 

Direction to Implement New Safety 
Classification Process for the Waste Treatment 
and Immobilization Plant (WTP) (M141) 

 

ORP 08-NSD-059 
(10/15/08) 
(CCN 188217) 
 
TN 24590-06-

Direction to Implement New Justification for 
Continued Design, Procurement, and 
Installation (JCDPI) (M152) 

A164 
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03753 

Modification M090 
& 09-AMD-205 
(07/18/08)  (CCN 
202423) 
 
TN 24590-06-
02145 & -02381 

Direction to Implement DOE 205.1A, Cyber 
Security Management Program (M155)  

 

Modification M154 
 
TN 24590-06-
04133 

Direction to Implement Pretreatment 
Engineering Platform (PEP) dry layup (M155) 

 

 

 

 
14. (Reserved) 

 
15. (Reserved) 

 

16. The following Advance Agreements are incorporated and made a part of this contract.  (M130) 

 

TITLE REFERENCES 

Offsite Beryllium Medical Exam Costs  (M130) CCN 150302 (06-ESQ-166; 28DEC06) 

Relocation Costs Associated with Establishing a Frederick, 

MD WTP Project Office  (M130) 

Advance Agreement signed by J. J. 
Short/C. E. Rogers 20JUL06; CCN 
143197 

Steps to Bring BNI Billings and DOE Financial System into 

Agreement  (M130) 

Advance Agreement signed by J. J. 
Short/C. E. Rogers 24JUL06; CCN 
143195 

Costs Related to Safety Award to WTP Construction Site 

Employees  (M130) 

Advance Agreement signed by T. M. 
Williams/N. F. Grover 28NOV07; CCN 
169002 

Costs Related to WTP College Hire Conference  (M130) Advance Agreement signed by T. M. 
Williams/N. F. Grover 08AUG07; CCN 
169228 

Costs Related to Per Diem Expenses for Certain 

Employees  (M130) 

Advance Agreement signed by T. M. 
Williams/N. F. Grover 03JUL07; CCN 
169230 

Costs Related to Living Away From Home Option 

(LAFHO)  (M130) 

Advance Agreement signed by T. M. 
Williams/N. F. Grover 12DEC07; CCN 
169233 

Costs Related to Voluntary Protection Program (VPP)  

(M133) 

Advance Agreement signed by T. M. 
Williams/N. F. Grover 20JUN08; CCN 
181338 

Costs Related to Per Diem Expenses for Specific 

Employees July 2008 (M134) 

Advance Agreement signed by T. M. 
Williams/N. F. Grover 18JULY08; CCN 
184046 

Construction Project Review Subsistence (A197) Advanced Agreement described in CCN 
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224972 (27Oct 10) and approved by R. L. 
Dawson on 04NOV10; 10-AMD-370 (CCN 
224972) 

 
17. Dollar thresholds for obtaining Contracting Officer approval prior to BNI incurring costs for repair 

or replacement of Government Property resulting from damage, and/or the need for unscheduled 
non-routine corrective maintenance/rehabilitation – are specified in CCN 220281, Letter from N.F. 
Grover to R.L. Dawson, “Contract Section J, Attachment J, Item 17 – Thresholds for Repair of 
Government Property,” dated August 4, 2010 and are incorporated into this contract.  The 

Property Administrator is authorized to approve repairs costing less than $25,000. (M136) (M145) 

(M186) 

 
18. Inclusions from Equitable Adjustment Settlement.  The Trends and Baseline Change Proposals 

listed on Attachment J, Sub-attachment A are specifically included in the Statement of Release 

with Modification No. A143, and are released from any further equitable adjustment.  (A143) 
 

19. Exclusions from Equitable Adjustment Settlement.  The Modifications, Trends and Baseline Change 
Proposals listed on Attachment J, Sub-attachment B are specifically excluded from the Statement 
of Release with Modification No. A143, and may be eligible for equitable adjustment provided all 

Contract change requirements are met. (A143) 
 

20. All emergency-related repairs or emergency related maintenance on BNI leased facilities less than 
or equal to $25,000, no CO approval is required.  Alterations made to any BNI leased facility 
greater than or equal to $100,000, CO approval is required (09-AMD-164 dated May 28, 2009; 

CCN 200168).  (M155) 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT K 

LISTING OF WTP CONCEPTUAL DESIGN AND SUPPORTING INFORMATION 
 
 
 
The following information associated with the Waste Treatment and Immobilization Plant (WTP) Conceptual 
Design and Supporting Information is provided at http://www.hanford.gov/orp/procure/solicitations/index.html.  
 
The information includes: 
 

(a) Process and Facility Design Documentation and Analyses  
 

Facility Mass and Energy Balances 
Process Description 
Process and Facility Drawings 
Systems Descriptions 
Facility Descriptions 
Facility Capability Studies 
Facility Expansion Capability Study 
Interface Control Documents 

 
(b) Construction Planning 

 
Engineering Execution Plan 
Construction Strategy 
Construction Mobilization Plan 
Facility Acceptance Strategy 

 
(c) Technology Planning and Testing Information  

 
Technology Development Plan 
Tank Waste Sample Analyses 
Technology Test Reports 

 
(d) Waste Form Qualification Strategies 

 
Products and Secondary Wastes Plan 
IHLW Waste Compliance Plan 

 
(e) Environmental Permitting Documentation 

 
Dangerous Waste Permit Application 
Environmental Plan 
Risk Assessment Work Plan 
Approach for Immobilized High Level Waste (HLW) Delisting 
Approach for Immobilized Low Activity Waste (LAW) Land Disposal Restrictions (LDR) 

Compliance 
Environmental Report Revision 
 

(f) Integrated Safety Management Program, Hazards and Safety Analysis Information  
 

Documentation prepared for, and correspondence between the DE-AC06-96RL13308 
Contractor Organization and the U.S. Department of Energy (DOE) Regulatory Unit can 
be found at http://www.hanford.gov/osr/osr.asp.  

 

http://www.hanford.gov/orp/procure/solicitations/index.html
http://www.hanford.gov/osr/osr.asp
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(g) Cost and Schedule Documentation  
 

Integrated Master Plan 
Government Fair Cost Estimate 

 
(h) Quality Assurance 

 
Quality Assurance Program Description 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT L 

SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM TARGETS 
 

 

A — Bechtel Washington 

SIC Code Description of SIC Major Group SDB Dollars Percentage** 

N/A    

 

B — Subcontractors 

SIC Code Description of SIC Major Group SDB Dollars Percentage** 

23 Apparel and other finished products made from fabrics $26,880 .0007 

25 Furniture and fixtures 248,700 .0063 

28 Chemicals and allied products 1,747,750 .0441 

34 Fabricated metal products 9,564,827 .2412 

36 
Electronic and other electrical equipment and 
components, except computers 15,730,940 .3967 

38 
Measuring, analyzing, and controlling instruments; 
photographic, medical, and optical goods; watches and 
clocks 720,120 .0182 

48 Communications 711,489 .0179 

50 Wholesale trade, durable goods 3,340,970 .0843 

51 Wholesale trade, nondurable goods 2,403,444 .0606 

52 
Building materials, hardware, garden supply, and mobile 
home dealers 491,220 .0124 

73 Business services 125,468 .0032 

87 
Engineering, accounting, research, management, and 
related services 16,046,472 .4047 

89 Miscellaneous services 512,040 .0129 

 Subtotal *** $51,670,320 1.3032 

 

C — Total (A + B) 

SIC Code Description of SIC Major Group SDB Dollars Percentage** 

23 Apparel and other finished products made from fabrics $26,880 .0007 

25 Furniture and fixtures 248,700 .0063 

28 Chemicals and allied products 1,747,750 .0441 

34 Fabricated metal products 9,564,827 .2412 

36 
Electronic and other electrical equipment and 
components, except computers 15,730,940 .3967 

38 
Measuring, analyzing, and controlling instruments; 
photographic, medical, and optical goods; watches and 
clocks 720,120 .0182 
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48 Communications 711,489 .0179 

50 Wholesale trade, durable goods 3,340,970 .0843 

51 Wholesale trade, nondurable goods 2,403,444 .0606 

52 
Building materials, hardware, garden supply, and mobile 
home dealers 491,220 .0124 

73 Business services 125,468 .0032 

87 
Engineering, accounting, research, management, and 
related services 16,046,472 .4047 

89 Miscellaneous services 512,040 .0129 

 Subtotal *** $51,670,320 1.3032 

Total Estimated Contract Value = $3,965,000,000 

 

 * SDB participation from industries eligible for the 10% Price Evaluation Adjustment 

** All percentages shown as a percent of the estimated total Target Cost  

***  Total SDB target cost  
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT M 

DAVIS-BACON WAGE DETERMINATION 

 
General Decision Number WA20080009, dated February 6, 2009 (M147) is hereby incorporated by 
reference.  (M147) 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT N 

ALTERNATIVE DISPUTE RESOLUTION (M147) 
 

Purpose: Contract Clause H.34, "Alternative Dispute Resolution" (ADR) provisions were 
established to facilitate the early resolution of disputes. This procedure defines the agreed 
continued ADR process for selection and utilization of a "Standing Neutral" (SN) in the instance an 
agreement cannot be reached through informal negotiations.   
 

Scope: In recognition of mutual interests, the U.S. Department of Energy, (DOE) and Bechtel 
National, Inc. (BNI), "the Parties", shall use their best efforts to informally resolve any dispute, 
claim, question or disagreement ("the issue"), by consulting and negotiating with each other in 
good faith and attempting to reach a just and equitable solution satisfactory to both Parties. If an 
agreement cannot be reached through informal negotiations, then such disagreement shall be 
referred to the SN, pursuant to the 
following selection and proceeding process.   
 

Process: When informal negotiations reach an impasse, either Party may initiate the continued 
ADR process, utilizing a SN, by issuing a written ADR proceeding notification to the other Party. 
The Party issuing notice shall propose two (2) SN candidates for consideration by the other Party. 
The proposed candidates shall have proven expertise in the area of disagreement. If a SN cannot 
be agreed upon within ten (10) business days, the DOE Office of Dispute Resolution shall assist 
the Parties in this selection. At any point during the ADR proceedings, either Party may acquiesce 
to the other Party's position and the dispute shall be considered resolved.   
 
It shall be incumbent on both Parties to fully discuss and demonstrate how the issue has or will 
adversely affect that Party's ability to perform its contractual requirements in a timely and cost 
efficient manner. Accordingly, within ten (10) business days of the ADR proceeding notification, 
both Parties shall submit, in writing, a "Resolution Memorandum" (RM) to the other Party and SN 
defining the issue and describing its recommendation for resolution. The RM shall address all 
relevant facts, which would include, as appropriate, discussion regarding an alleged impact event, 
work scope affected, and the contractual and equitable basis for proposed settlement. If any cost 
and schedule adjustments are recommended, the basis for such adjustments shall be quantified.   
 
Following RM review, the SN shall establish a meeting time and place for convening the ADR 
meeting. The SN, not later than fifteen (15) business days following ADR proceeding notification, 
shall issue an agenda for the meeting. The agenda shall allow each Party the opportunity to fully 
explain its position regarding the issue and allow for an exchange of dialogue. The SN shall 
ensure a meeting attendance sheet is completed and formal meeting minutes are issued to both 
Parties within three (3) business days of the meeting date.  
 
The Parties shall Jointly meet with the SN to discuss the issue. Each Party shall be allowed up to 
three (3) representatives for meeting attendance, inclusive of a spokesman, to address the 
technical, financial, and contractual merits of the issue. Each Party shall be free to select its own 
representatives as it sees fit. The representative selections shall be identified in writing, by name 
and title, to the SN and other Party within ten (10) business days following ADR proceeding 
notification. The Parties and SN shall initially meet, at a mutually agreeable time and place, no 
later than thirty (30) calendar days from the date of ADR proceeding notification. The need for 
subsequent meetings shall jointly be agreed.   
 
The SN shall evaluate all facts and provide a written settlement recommendation to both Parties 
no later than ten (10) business days following the last meeting. The subject recommendation shall 
discuss, as appropriate, the alleged impact event, perceived work scope affected, and cite its 
contractual and equitable basis for settlement or rejection. In the instance certain cost and 
schedule adjustments are recommended, the basis for such adjustments shall be quantified.   
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Although the SN settlement recommendation shall be considered non-binding, in the interest of 
early dispute resolution, both Parties shall seriously consider such advisement.  The DOE 
Contracting Officer (CO) shall issue the final DOE written dispute determination to BNI within five 
(5) business days after receipt of the SN's settlement recommendation. BNI shall advise the CO, 
in writing, of the acceptability of the DOE dispute determination within five (5) business days after 
Its receipt. The SN shall be copied on all such correspondence.   
 
At this point the ADR process, utilizing a SN, shall be considered closed. If the dispute has not 
been resolved through the SN process, either Party may request resolution under the Disputes 
Clause of the Contract. 
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT O 

LIST OF EXCLUSIONS OF EXCLUSIONS UNDER FAR 52.225-11 (b)(3) BUY AMERICAN ACT – 

CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS 
 

Material Description Modification No. 

Purchases under $100,000 for construction material – replacement 
parts that must be acquired from the original foreign manufacturer or 
supplier, either directly or indirectly, because such parts are not mined, 
produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality, or 
use of domestic parts would invalidate manufacturer/supplier 
warranties, or adversely affects the system safety or performance 
function.  The Contractor must use good faith efforts to acquire 
construction material that complies with the Buy American Act, and 
document justification and determination of inapplicability for use of 
foreign materials in accordance with FAR 25.205(a); and paragraph 
(c)(1) of this clause.  DEAR 925.202 states that if the cost of the 
materials is expected to exceed $100,000, the Head of the Contracting 
Activity (HCA) shall approve the determination.  The Contractor shall not 
split acquisitions to avoid exceeding the acquisition threshold stated 
herein.  Acquisition of foreign construction material that exceeds the 
$100,000 threshold, must be submitted to the Contracting Officer to 
obtain HCA approval.  BNI must submit an annual report to the 
Contracting Officer for all foreign construction materials purchased 
under this paragraph.  The report shall state the materials, acquisition 
price, vendor, and country of origin.  The Contracting Officer reserves 
the right to re-negotiate consideration in accordance with FAR 25.205(c) 
if determined in the Government’s best interest. 
 

M184 

 Purchase of screwed ductile iron fittings and screwed cast iron fittings 
for the WTP fire protection system under Subcontract No. 24590-CM-
HC1-PY21-00002. M189  
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SECTION J – LIST OF ATTACHMENTS 

ATTACHMENT P 

COMPLETION DEFINITION SHEETS FOR INCENTIVE FEE C.1 ACTIVITY MILESTONE COMPLETION 

INCENTIVE 

 

 
The following Activity Milestones have been earned and schedule incentive fee paid as of modification 
21x.   

 
 

INCENTIVE C.1 - ACTIVITY MILESTONE COMPLETION INCENTIVE FEE

COMPLETED MILESTONES

Facility

Milestone 

Designation Function Description

Date 

Approved CY Fee Amount

LAB-01 1GT00E0918 Engineering Title II Design Complete 01/30/09 2009  $       3,875,000 

BOF-04 1GB16C1050 Construction Complete Installation of Cathodic Protection System 02/20/09 2009  $       3,875,000 

PTF-02 1GP12CFM02 Engineering IFC Drawings for Concrete Walls EL 56 - 77 Ft 04/28/09 2009  $       3,875,000 

LAB-02 1GT48P0921 Plant Equip Receive Waste Transfer System Equipment 04/29/09 2009  $       3,875,000 

LAW-06 1GL14C0915 Construction Erect Switchgear Building 10/15/09 2009  $       3,875,000 

HLW-02 1GH48P0942 Plant Equip

Receive and Accept Melter Cave 1 Crane Maintenance 

Shield Door HSH-DOOR-05 11/11/09 2009  $       3,875,000 

PTF-01 1GP14CFM01 Engineering DOE Approval of M-12 Closure 12/30/09 2009  $       3,875,000 

HLW-05 1GH13C1145 Construction Erect Structural Steel EL 0 Ft - EL 14 Ft 01/20/10 2010  $       4,428,000 

PTF-03 1GP15CFM03 Engineering PD Rack Design - IFC Complete 01/28/10 2010  $       4,428,000 

LAB-04 1GT47P1036 Plant Equip Receive Autosampler (ASX) Equipment 02/23/10 2010  $       4,428,000 

HLW-01 1GHZZE0941 Engineering Complete HVAC Design (Title II) 09/15/10 2010  $       4,428,000 

HLW-03 1GHZZE1043 Engineering Civil Engineering Design Complete (Title II) 02/23/11 2011  $       2,500,000 

 $     47,337,000   SUBTOTAL
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INCENTIVE C.1 - ACTIVITY MILESTONE COMPLETION INCENTIVE FEE

TO-BE COMPLETED MILESTONES

Facility

Milestone 

Designation Function Description Date CY Fee Amount

LAW-01 1GL47P0922 Plant Equip Receive Offgas Mercury Adsorber, PA #09-A EL +48 10/19/09 2009  $       3,875,000 

LAW-03 1GL46P1030 Plant Equip Melter #2 Lid+Bal of Components Ready for Assembly 06/15/10 2010  $       4,428,000 

BOF-02 1GB5MC1043 Construction Complete Construction Water Treatment Building 07/27/10 2010  $       4,428,000 

LAW-02 1GL36P1027 Plant Equip CATOX LVP-SKID-0002 Received +Ready to Install 10/06/10 2010  $       4,428,000 

HLW-04 1GH36P1044 Plant Equip Receive and Accept  Plant Wash Vessel: RLD‑VSL-8 02/16/11 2011  $       2,500,000 

BOF-01 1GB47P1040 Plant Equip Receive Anhydrous Ammonia System 02/25/11 2011  $       2,500,000 

PTF-04 1GP30CFM04 Construction Set Hot Cell Frames for Areas 1, 24, and 25 07/19/11 2011  $       2,500,000 

HLW-09 1GH27C1249 Construction Set HEPA Filter Housing Installation at EL 14 Ft 08/31/11 2011  $       2,500,000 

LAB-03 1GT47C1356 Construction Complete Installation of Autosampler System 10/10/11 2011  $       2,500,000 

HLW-07 1GH15C1247 Construction Complete Pipe and Hanger Installation in PA06 12/06/11 2011  $       2,500,000 

HLW-10 1GH36C1250 Construction Set Offgas Cat Oxidizers: HOP-SCO-1 and 4 12/07/11 2011  $       2,500,000 

PTF-09 1GP31CFM09 Construction Set PT Vessel FEP-SEP-00001A/1B in Planning Area 02 01/10/12 2012  $       2,858,000 

PTF-05 1GPZZCFM05 Engineering C&I Design Complete 03/14/12 2012  $       2,858,000 

BOF-03 1GB5JC1046 Construction Complete Chiller Compressor Plant Construction 03/22/12 2012  $       2,858,000 

HLW-06 1GH47C1146 Construction Set Offgas Carbon Adsorber 05/31/12 2012  $       2,858,000 

PTF-08 1GP30CFM08 Construction Set Remaining Pretreatment Vessel at EL 0 Ft 08/27/12 2012  $       2,858,000 

PTF-07 1GPZZCFM07 Engineering Electrical Design Complete 09/04/12 2012  $       2,858,000 

HLW-11 1GH27C1351 Construction Installation of HVAC Duct at EL 0 Ft Corridors 11/15/12 2012  $       2,858,000 

BOF-06 1GB12C1253 Construction Complete Emergency Diesel Generator Base Slab 03/14/13 2013  $       2,500,000 

PTF-10 1GP12CFM10 Construction Complete Concrete Slabs at EL 56 Ft 03/19/13 2013  $       2,500,000 

HLW-12 1GH14C1352 Construction Complete Annex Building Weathering 04/30/13 2013  $       2,500,000 

PTF-11 1GP12CFM11 Construction Complete 5th Lift Walls 05/09/13 2013  $       2,500,000 

HLW-13 1GH46C1453 Construction Set HEME Vessels 2A and 2B at EL 0 Ft 06/12/13 2013  $       2,500,000 

PTF-14 1GP30CFM14 Construction Set Filter Cave HEME / HEPA / Demister Equipment 11/05/13 2013  $       2,500,000 

PTF-06 1GP47CFM06 Plant Equip Receipt of all PSA Pipe Racks 11/12/13 2013  $       2,500,000 

HLW-08 1GH15C1248 Construction Install Pipe and Hangers in PA02B 12/04/13 2013  $       2,500,000 

PTF-16 1GP15CFM16 Construction Complete Bulk In-cell Pipe Installation 01/30/14 2014  $       3,333,000 

PTF-15 1GP28CFM15 Plant Equip

Receipt of Electrical Equipment in Control Building Electrical 

Rooms 04/03/14 2014  $       3,333,000 

HLW-16 1GH27C1556 Construction Set C2V/C3V Air Handling Units at EL 58 Ft 04/21/14 2014  $       3,333,000 

PTF-13 1GP27CFM13 Construction Air Handling Units EL 98 Ft 05/23/14 2014  $       3,333,000 

PTF-12 1GP14CFM12 Construction Install Roofing at EL 98 Ft 10/28/14 2014  $       3,333,000 

PTF-18 1GP30CFM18 Construction Set Hot Cell Major Equipment 10/30/14 2014  $       3,333,000 

LAW-04 1GL00C1505 Construction Complete Melter #1 Movement into Building 01/07/15 2015  $       1,667,000 

HLW-14 1GH12C1454 Construction Placement of HLW Concrete Slabs at EL 58 Ft 01/12/15 2015  $       1,667,000 

PTF-19 1GP14CFM19 Construction Complete Main Building Weathering 02/04/15 2015  $       1,667,000 

LAW-05 1GL00C1515 Construction Complete Melter #2 Movement into Building 03/09/15 2015  $       1,667,000 

PTF-17 1GP11CFM17 Engineering Complete Pretreatment Design 03/24/15 2015  $       1,667,000 

HLW-15 1GH46C1555 Construction Move Melter 1 into Building 04/22/15 2015  $       1,667,000 

BOF-07 1GB28C1360 Construction Set (2) Emergency Diesel Generators 05/26/15 2015  $       1,667,000 

BOF-05 1GBC2S1463 Start Up Complete Elec Distrb Sys Testing MVE (Site Energization) 05/29/15 2015  $       1,667,000 

HLW-17 1GH14C1557 Construction Complete Main Building Weathering 06/16/15 2015  $       1,667,000 

PTF-21 1GPC2CFM21 Construction Construction Turnover of PIH Crane to Startup 08/10/15 2015  $       1,667,000 

PTF-22 1GPC2CFM22 Start Up Demonstration of Resin Addition to Ion Exchange Columns 10/19/15 2015  $       1,667,000 

PTF-20 1GPC0CFM20 Construction Final System Turnover Complete 11/30/15 2015  $       1,667,000 

114,667,000$   SUBTOTAL
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INCENTIVE C.1 - ACTIVITY MILESTONE COMPLETION INCENTIVE FEE

TO-BE COMPLETED MILESTONES

Facility

Milestone 

Designation Function Description Date CY Fee Amount

SUBTOTAL (from prior page) $114,667,000

HLW-18 1GH00C1558 Construction

Construction Commence Turnover to Startup (Elec Sys 

Package) 05/26/16 2016  $       2,749,000 

PTF-23 1GPE2CFM23 E&NS Submit FSAR 2016 Update 06/29/16 2016  $       2,749,000 

HLW-20 1GHC2S1660 Construction Final System Turnover Complete 09/22/16 2016  $       2,749,000 

HLW-19 1GHC2S1659 Start Up Demonstrate Canister Lid Weld 12/21/16 2016  $       2,749,000 

$125,663,000TOTAL

 

 
The Activity Milestone Definition Sheets included in Section J, Attachment P of the contract are only those 
associated with uncompleted Activity Milestones. 

 

 


